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SECTION I 

GENERAL INFORMATION 
 
A. OBJECTIVE 

The City of Ann Arbor  intends to select multiple plumbing and/or general contractors for 
contracting services for the: “Sump Pump Installation Modifications  Project.”  
 
The prequalified contractors will contract with individual property owners to perform work 
to  modify  previously  performed  footing  drain  disconnections  (FDD)  and  sump  pump 
installations at properties that participated  in the City’s FDD program and are reportedly 
having  issues with  some  aspect of  those  installations. Modifications will be detailed by 
OHM  Advisors  who  will  create  individual  work  plans  for  each  home  after  onsite 
inspections.   
 
This possibly  includes work at  the  footing drain, sump and  its cover, pump,  internal and 
external  piping,  curb  drains,  hydraulic  and  battery  backup  systems,  and/or  electrical  as 
well as interior and exterior restoration of the home.  OHM Advisors will review the design 
of  interior  plumbing  and  sump  system modifications  to  comply with  City  standards  for 
approval. Examples of two work plans are provided in the Appendix F. 
 
*Please Note* Homeowners will select  the Contractor of  their choice based on  the cost 
estimate  for each home, quality  and  timeliness of work,  customer  satisfaction with  the 
contractor, and other factors important to the homeowner. The homeowner is required to 
obtain a minimum of one or at  least one estimate for the work of which must be from a 
pre‐qualified contractor. 

 
B. QUESTIONS ABOUT AND CLARIFICATIONS OF THE SOQ 

All  questions  regarding  this  SOQ  shall  be  submitted  via  email.  Emailed  questions  and 
inquiries will be accepted  from any and all prospective  respondents  in accordance with 
the terms and conditions of this SOQ. 

 
All  questions  shall  be  submitted  on  or  before  February  15th,  2016  and  should  be 
addressed as follows: 

 

Scope of Work/SOQ content questions emailed to Greg Marker, P.E. at 
Greg.Marker@OHM‐Advisors.com 
SOQ Process questions to Colin Spencer, Purchasing  Manager at 
cspencer@a2gov.org 

 

Should any prospective Respondent be  in doubt as  to  the  true meaning of any portion 
of  this  SOQ, or  should  the  Respondent  find any ambiguity,  inconsistency,  or  omission 
therein,  the  Respondent  shall make  a written  request  for  an  official  interpretation  or 
correction.  Such  requests  must  be  received  via  email  to  Justin.Woods@OHM‐
Advisors.com, and Greg.Marker@OHM‐Advisors.com on or before  February 15th, 2016. 
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C. PRE‐SUBMITTAL MEETING 
No pre‐submittal meeting will be held for this project. 

 
D. ADDENDUM 

All  interpretation  or  correction,  as well  as  any  additional  SOQ  provisions  that  the  City 
may decide to  include, will be made only as an official addendum that will be posted to 
www.a2gov.org and  www.mitn.info  and  it  shall  be  the  Respondent’s  responsibility  to 
ensure  they  have  received  all  addenda  before  submitting  a  response to this SOQ.  Any 
addendum  issued  by  the  City shall become part of the SOQ process. 
 

To avoid any miscommunications, each Respondent must acknowledge  in  its  response, 
all  addenda  which  it  has  received,  but  the  failure  of  a  Respondent  to  receive  or 
acknowledge  receipt  of  any  addenda  shall  not  relieve  the  Respondent  of  the 
responsibility  for complying with the terms thereof. 

 
The  City will  not  be  bound  by  oral  responses  to  inquiries  or written  responses  other 
than  official written addenda. 

 
E. RESPONSE FORMAT 

To  be  considered,  each  firm  must  submit  a  response  to  this  SOQ  using  the  format 
provided in Section III. The response must be signed in ink by an official authorized to bind 
the Respondent to  its provisions. Each response must remain valid as  long as the  life of 
the project from the due date of this SOQ. 

 
Responses  should  be  prepared  simply  and  economically  providing  a  straightforward, 
concise  description  of  the  Respondent’s  ability  to  meet  the  requirements  of  the 
SOQ.  Each total submittal should not be more than 50 sheets (100 sides), not  including 
required  attachments  and  resumes.  No  erasures  are  permitted.  Mistakes  may  be 
crossed  out  and  corrected  and  must  be  initialed  in  ink  by  the  person  signing  the 
response. 
 
Each  person  signing  the  response  to  this  SOQ  is  required  to  certify  that  he/she  is  the 
person  in the Respondent’s firm/organization responsible for the decision as to the fees 
being  offered  in  the  response  and  has  not  participated  and will  not  participate  in  any 
action contrary to the terms of this provision. 

 
F. SELECTION CRITERIA 

This  is a quality based selection process, and services for each project will be negotiated 
independently.    SOQ  submittals  shall  exclude  fees  or  costs.   Not  all  of  the  services  or 
development items listed in this advertisement may be contracted or eventually required.  
The  City  reserves  the  right  to  initiate  additional  procurement  action  for  any  services 
included in this procurement, but not under contract. 
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Firms will be evaluated  in areas such as:  familiarity with sump pump  installation work, 
project  coordination,  years  of  experience  and  client  services.  The  contractor must  be 
licensed,  bonded  and  properly  insured.  Corporate  history  and  Awards  or  special 
recognition achieved by the firm should be highlighted. 
 
Interviews may be conducted at the discretion of the City.  
 
Firms should demonstrate their experience with the above mentioned work, by providing 
at least three (3) references within the State of Michigan. 
 

G. SEALED RESPONSE SUBMISSION 

All responses are due and must be delivered  to the City Procurement Unit  c/o Customer 
Service  on,  or  before,  Tuesday,  February  23rd,  2016  by  2:00  p.m.  (local  time). 
Responses  submitted  late or via oral, telephonic, telegraphic, electronic mail or facsimile 
will not be  considered or accepted.  

 

Submissions must be  clearly marked:   SOQ 958:   Sump Pump  Installation Modification 
Project and  then  list Respondent’s name and address.   Respondents are  responsible  for 
the timely receipt of their submittal.  The City will not be liable to any respondent for any 
unforeseen circumstances, delivery or postal delays.  Postmarking on the Due Date will not 
substitute for receipt of the submission.  All submittals become the property of the City of 
Ann Arbor once reviewed, whether awarded or rejected. 

 

Each Respondent must submit in a sealed envelope one (1) original response and four (4) 
additional copies and shall be  clearly  marked:  SOQ No.  958  ‐  Sump  Pump  Installation 
Modifications Project and then list Respondents  name and address. 
 
Responses must be addressed and delivered to: 

 
City of Ann Arbor 
Procurement Unit 
c/o Customer Service Desk 
First Floor, Guy C. Larcom 
Building  301 East Huron Street 
P.O. Box 8647 
Ann Arbor, MI 48107 

 
All responses received on or before the Due Date will be publicly opened and recorded 
immediately. No immediate decisions are rendered. 

 
Hand  delivered  responses  will  be  date/time  stamped  by  Customer  Service  at  the 
address  above  in  order  to  be  considered.  Delivery  hours  are  9:00  a.m.  to  3:00 
p.m. Monday through Friday, excluding Holidays. 
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The City will not be liable to any Respondent for any unforeseen circumstances, delivery, 
or  postal  delays.  Postmarking  on  the  Due  Date  will  not  substitute  for  receipt  of  the 
response.  Each  Respondent  is  responsible  for  submission  of  their  response.  Additional 
time  will  not  be  granted  to  a  single  Respondent;  however,  additional  time  may  be 
granted  to all Respondents when the City determines that circumstances warrant it. 
 
A response may be disqualified if: 

 
The  form provided as Appendix B  ‐ Vendor Conflict of  Interest Disclosure Form of  the 
SOQ Document must be included in submitted response.  Responses that fail to provide 
this completed form listed above upon opening will be deemed non‐responsive and will 
not be given further consideration. 

 

H. DISCLOSURES 
Under  the Freedom of  Information Act  (Public Act 442),  the City  is obligated  to permit 
review of  its  files,  if  requested by others. All  information  in a Respondent’s submission 
is  subject  to  disclosure  under  this  provision.  This  act  also  provides  for  a  complete 
disclosure of contracts and attachments thereto. 

 
I. TERM 

Because  of  the  undetermined  volume  of  work  associated  with  this  project,  the  City 
intends for contractor pre‐qualification to remain  in effect for one year but may extend 
that  pre‐qualification  for  up  to  two  one‐year  extensions  in  order  to  achieve  the 
satisfactory completion of all the work associated with this project. 
 

J. CONFLICT OF INTEREST DISCLOSURE 
The City of Ann Arbor Purchasing Policy  requires  that prospective Vendors  complete  a 
Conflict  of  Interest  Disclosure  form. A  contract may  not  be  selected as a pre‐qualified 
contractor  unless  and  until  the  Procurement  Unit  and  the  City  Administrator  have 
reviewed  the Disclosure  form  and  determined  that  no  conflict exists under  applicable 
federal,  state,  or  local  law  or  administrative  regulation.  Not  every  relationship  or 
situation disclosed on  the Disclosure  Form may  be  a  disqualifying  conflict.  Depending 
on  applicable  law  and  regulations,  contractors  may  be  pre‐qualified  on  the 
recommendation  of  the  City  Administrator  after  full  disclosure, where  such  action  is 
allowed by law,  if demonstrated  competitive pricing exists and/or  it  is determined  that 
pre‐qualification  is  in  the best  interest of  the  City and the homeowners. A copy of the 
Vendor Conflict of Interest Disclosure Form is found in Appendix B. 

 
K. COST LIABILITY 

The  City  of  Ann  Arbor  assumes  no  responsibility  or  liability  for  costs  incurred  by 
Respondent prior  to  the selection of contractors for the pre‐qualified contractors list.  By 
submitting  a  response,  a   Respondent  agrees  to  bear  all  costs  incurred  or  related  to 
the preparation,  submission and selection process for the SOQ. 
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L. DEBARMENT 
Submission  of  a  response  to  this  SOQ  is  certification  that  the  Respondent  is  not 
currently  debarred,  suspended,  proposed  for  debarment,  and  declared  ineligible  or 
voluntarily  excluded  from  participation  in  this  transaction  by  any  State  or  Federal 
departments or agency. Submission is also agreement that the City will be notified of any 
changes in this status. 
 

M. AWARD PROTEST 
All  protests  must  be  in  writing  and  filed  with  the  Purchasing  Agent  within  five  (5) 
business days of  the  selection action. The  respondent must clearly state  the  reasons  for 
the  protest.  If  a  respondent  contacts  a  City  Service Area/Unit  and  indicates  a  desire  to 
protest  a pre‐qualification decision,  the  Service  Area/Unit  shall  refer  the  respondent 
to  the  Purchasing  Agent.  The  Purchasing  Agent  will  provide  the  respondent  with  the 
appropriate  instructions  for  filing  the protest. The protest  shall be  reviewed by the City 
Administrator or designee whose decision shall be final. 

 
N. IRS FORM W‐9 

The  selected Respondent will be  required  to provide  the City of Ann Arbor an  IRS  form 
W‐9. 

 
O. INDEPENDENT FEE DETERMINATION 

1. By  submission  of  a  response,  the  Respondent  certifies,  and  in  the  case  of  joint 
response,  each party  thereto certifies as to  its own organization, that  in connection 
with this  SOQ: 

a) They  have  arrived  at  the  fees  independently,  without  consultation, 
communication, or agreement, for the purpose of restricting competition as to 
any  matter  relating  to  such  fees  with  any  other  Respondent  or  with  any 
competitor. 

b) Unless  otherwise  required by  law,  fees  have  not  been  knowingly  disclosed 
by  the  Respondent  and  will  not knowingly be disclosed by the Respondent 
prior to award directly or indirectly to  any other prospective Respondent or to 
any competitor. 

c) No attempt has been made or shall be made by the Respondent to induce  any 
other person or  firm  to  submit or not  submit a  response  for  the purpose of 
restricting competition. 

d) Each  person  signing  the  response  certifies  that  she/he  is  the  person  in 
the  Respondent’s  organization  responsible within  that  organization  and has 
not  participated/will not participate  in  any action  contrary  to  1.a),  b), or  c) 
above. 

2. A  Respondent  will  not  be  considered  for  pre‐qualification  if  the  sense  of  the 
statement  required  in  1.a), c),  If  1.b)  has  been modified  or  deleted,  the  response 
will  not  be  considered  for  award  unless  the  Respondent  furnishes  with  the 
response  a  signed  statement  which  sets  forth  in  detail  the  circumstances  of  the 
disclosure  and  the  City  determines  that  such  disclosure  was  not  made  for  the 
purpose of restricting competition. 
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P. RESERVATION OF RIGHTS 
1. The City reserves the right in its sole and absolute discretion to accept or reject as pre‐

qualified contractors any  or all Respondents. 
2. The  City  reserves  the  right  to waive,  or  not waive,  informalities  or  irregularities  in 

SOQ procedures, and  to accept or  further  negotiate  cost,  terms,  or  conditions  of 
any response determined by the City to be  in  the best  interests of  the City  and the 
homeowners. 

3. The  City  reserves  the  right  to  request  additional  information  from  any  or  all 
Respondents. 

4. The City  reserves  the  right  not  to  consider  any  response which  it determines  to  be 
unresponsive and deficient in any of the information requested within SOQ. 

5. The  City  reserves  the  right  to  determine whether  the  scope  of  the  project will  be 
entirely  as  described  in  the  SOQ,  a  portion  of  the  scope,  or  a  revised  scope  be 
implemented. 

6. The City reserves the right to select as pre‐qualified one or more Respondents. 
7. The City reserves the right to retain all responses submitted and to use any ideas in  a 

response  regardless of whether  the  Respondent  who  submitted   that  response  is 
selected.  Submission  of  a  response  indicates  acceptance  by  the  firm  of  the 
conditions contained in this  Request  for Qualifications, unless clearly and  specifically 
noted  in the response. 

8. The  City  reserves  the  right  to  disqualify  responses  that  fail  to  respond  to  any 
requirements  outlined  in  the  SOQ,  or  failure  to  enclose  copies  of  the  required 
documents outlined within SOQ. 
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SECTION II 

BACKGROUND AND SCOPE OF WORK 
 

BACKGROUND 
 

The following scope of services  is to provide  construction services  to  private  homeowners  for 
the  Sump  Pump  Installation  Modifications Project. 
 
During 2013 and 2014, the City of Ann Arbor (City) undertook the Sanitary Sewer Wet Weather 
Evaluation (SSWWE) Project, which included three main goals: 
 

1. Evaluate  the  effectiveness of  the City’s  Footing Drain Disconnection  (FDD) Program, 
which had been in place since approximately 2002. 

2. Assess future risk of basement backups in the City. 
3. Evaluate alternatives and set direction for addressing future basement backup risks. 

 
The City hired Orchard, Hiltz & McCliment (OHM Advisors) to perform the work on the SSWWE 
Project  in  January of 2013,  and  the project was  completed  in December of 2014.  A  copy of 
the  final  report can be found/obtained at: a2gov.org/SSWWE. 
 
As part of the SSWWE Project, a Citizens Advisory Committee (CAC) was  formed to work with 
the  consulting  team  to  review  the  work  being  performed  by  OHM  and  use  the  results  to 
make  policy  recommendations  regarding  how  to  handle  wet  weather  flow  in  the  sanitary 
sewer  system  in  the  future.  One  of  the  requests  that  came  from  the  CAC  early  on  in  the 
process was to perform  a survey of property owners who had already been through a footing 
drain disconnection  in order  to  gauge  their  satisfaction with  the  City’s  FDD  program  and  to 
identify  problems  that  homeowners  have  had with  their  sump  pump  installations  since  the 
program went into effect. 
 
In  response,  a  survey  was  conducted  by  the  consulting  team.  Surveys  were  mailed  to 
approximately  2,350  homes  and  over  850  responses  were  received.  While  most 
respondents  were  satisfied with  the  program,  a  significant  number  (40%)  reported  a  higher 
level of anxiety  after the FDD program, and there were also a substantial number of reports of 
water  problems  in  basements  that  reportedly  did  not  exist  prior  to  the  footing  drain 
disconnection. 
 
In  response  to  the  survey  results,  OHM  performed  a  follow‐up  investigation  of  the  most 
serious  reports  of water  in  basements.  Approximately  101  residents were  contacted, which 
resulted  in  77  interviews  and/or  site  visits.  Following  these  investigations, 10  locations were 
determined  to  have  issues  related  to  the  FDD  Program  work  (42  were  determined  to  be 
unrelated to the FDD  program work, and 25 were unclear). 
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As  a  result of  this  investigation,  the City proposed  to undertake a program  to  investigate and 
correct  any  FDDs  performed  by  the  City’s  program  that  were  not  done  according  to 
specifications  or  in  accordance  with  industry  best  practices. The City of Ann Arbor  is seeking 
qualified  contractors  to modify  previously  performed  footing  drain  disconnections  reportedly 
having  issues  that  participated  in  the  City’s  FDD  program.  The  required modifications will  be 
detailed  by OHM  Advisors, who will  create  individual work  plans  for  each  home  after  onsite 
inspections.  This may  include,  but  not  be  limited  to, work  on  the  footing  drain,  sump  and  its 
cover, pump, internal and external piping, and/or electrical. Those elements and installations will 
be reviewed by OHM to make sure they comply with City standards for approval. This SOQ is for 
providing  the  services  to  the  individual  residences  to  execute  the  items  detailed  in  the work 
plans. 
 

SCOPE OF WORK 
 

Following  is a description of the tasks and activities  included  in the program. All work done as 
part of this program shall be performed in accordance with the FDD Specifications and FDD Best 
Practices Guidelines as described in Appendices E and C, respectively. 

 

If and when elected by a homeowner(s) to do the work on their property, the contractor will 
enter into a contract with the homeowner(s) for the work on that property. All work performed 
by the contractor shall be in accordance with the City’s specifications and applicable residential 
/ plumbing / building codes. The contractors proposing to perform work on this project must 
demonstrate extensive experience doing footing drain disconnects and exterior trenching work. 
The  contractor will  be  responsible  for  locating  utilities  and  pulling/paying  for  all  required 
permits for each individual home.  
 

In the event the contractor schedules an inspection and the City inspector does not arrive in a 
timely manner, the engineer will entertain review of the situation to deem  if the contractor  is 
eligible  for reimbursement of additional cost  including but not  limited  to  fees, down  time, or 
additional mobilization costs.   
 

OHM Advisors will be observing  the work during construction  to ensure compliance with  the 
construction specifications and the work plan; ensure homeowner satisfaction with the work; 
and coordinate payment to the contractor at the end of each project. 
 

In case of a conflict among or between provisions of any documents listed below, the provisions 
of  the document  listed  first  shall prevail over any conflicting provisions of a document  listed 
later. 
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1. The work plan for a property 
2. Applicable residential/plumbing/building codes 
3. The City’s Standard Specifications  
4. Contract between Contractor and Homeowner(s) 
5. Current/Applicable FDD Specifications 

 

Contractors  who  are  pre‐qualified  are  not  guaranteed  any  volume  or  amount  of  work.  A 
minimum of two bids will be required for each property and the homeowner(s) may choose the 
contractor they want. Although only the amount of the lowest bid will be paid by the City, the 
homeowner(s) will be  responsible  for paying  the difference.  If a homeowner wants  to use a 
contractor that  is not pre‐qualified, one pre‐qualified contractor will be asked to bid the work 
as well.  

The following scope of work is intended as an outline only. Proposers should provide sufficient 
details on how they intend to implement each item of work. 
 

The following steps will be applied for execution of the work: 
 

 A  valid  letter will be mailed out  to  the homeowner explaining  that  their  sump 
pump system qualifies for modifications 

 If interested and the homeowner would like to participate to have modifications 
be made to their system, the homeowner will contact OHM 

 OHM will create a work‐plan pertaining to the modifications that will need to be 
made and also for the contractor to follow 

 OHM will provide a  list of  the pre‐qualified Contractors  to  the homeowner and 
explain the requirements for obtaining bids. 

 OHM will provide a template contract for the homeowner to use when choosing a 
contractor 

 OHM  will  be  present  at  the  Contractor  and  homeowner meetings  to  answer 
questions  and  make  changes  to  the  work  plan  as  the  homeowner  and 
Contractor’s negotiate the specific details. 

 OHM and homeowners will receive work plans  from the Contractor with a total 
proposed cost broken out  into at  least  the categories of Labor, Equipment, and 
Materials.  More cost detail is encouraged, however not required.  

 Homeowner will select a contractor and both parties will sign the work order. 

 OHM will observe  the  contractor while doing  the work  to make  sure  the work 
plan is followed 

 Once complete, the homeowner will sign off on the work that was performed by 
the contractor 

 The  contractor  will  receive  payment  from  the  City  for  substantial  completion 
(which pertains to all interior work). 
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A. PRE‐CONSTRUCTION SITE WALKTHROUGH 
This  task  includes  the  planning  for  the execution of  the work. A pre‐construction site 
inspection and walkthrough will be held between OHM Advisors (the Engineer) and the 
Contractor for each home deemed as needing system modifications for their sump pump 
systems. The following steps will be applied for execution of the work. 
 
If applicable, once restoration for the exterior is completed the contractor will notify the 
Engineer of completion. It is expected of the contractor to restore the impacted area to 
its original state and suggested that the contractor record a video of all areas  in which 
work will occur.  If  the contractor wishes  to not  take a video, he/she must understand 
that  in  the  event  of  a  dispute  the  engineer will  not  have  any  evidence  to  review  the 
legitimacy of the claim and therefore will  likely have to agree with the homeowner  if a 
damage claim is made.    
 
The site walkthrough will take place with the resident to describe and  locate all aspects 
of the work and any impacted areas of the resident’s home. 

 
B. HOMEOWNER/CONTRACT 

After the walkthrough, the Contractor will price the work plan and submit it to OHM.  At a 
minimum, the work plan price shall be broken out by labor, equipment, and materials or 
by  some  other  schedule  of  values.    The  resident will  be  provided  a  letter  from  OHM 
Advisors construction manager including the proposed work plan. This letter will include a 
summary  of  the  work  and  contact  information  along  with  anticipated  cost.  The 
homeowner then has the option to respond  if they would  like to have the modifications 
made,  and whether  to  participate  or  not.  The work  plan must  be  part  of  the  contract 
between the contractor and the homeowner(s).   OHM will verify that the contractor and 
homeowners(s)  have  reached  agreement  on  a  contract  and  that  the  final  contract  is 
signed  between  the  contractor  and  the  homeowner  before  work  begins.  A  contract 
template that can be used is attached as Appendix D.  
 
The City’s role  is  limited to payment of the costs of the work  in the approved work plan; 
the  contract  between  the  contractor  and  homeowner must  not  include  language  that 
changes the City’s role or that can be interpreted to change the City’s role. 
 

C. EXECUTION OF WORK 
The work will be performed by the contractor at a time convenient to the Contractor, 
OHM Advisors, and the homeowner(s) within a window of any necessary inspections for 
the permits  that  the Contractor  is  required  to pull  in accordance with  the work plan. 
OHM Advisors will observe all the work being performed to ensure compliance with the 
specifications, work  plan,  and  any  changes  to  the work  plan  agreed  to  between  the 
contractor, homeowner(s), and OHM Advisors, and approved  for payment by  the City. 
OHM Advisors will not be responsible for reviewing or approving, and the City will not 
pay for, any additional work negotiated between the contractor and the homeowner(s) 
that is not necessary for or an approved change to the work plan. 
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OHM  Advisors will  provide  construction  layout  services  for  improvements within  the 
right of way  (ROW).   This will  include providing  line and grade of  structures and curb 
drains.  Any work performed in the ROW by the Contractor will require the Contractor to 
pull a separate ROW permit. The cost of the ROW permit will be waived. 
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SECTION III 

MINIMUM INFORMATION REQUIRED 

Respondents should organize SOQ into the following Sections: 

A. Professional Qualifications 

B. Past Involvement with Similar Projects 

C. Proposed Work Plan 

 

The  following  describes  the  elements  that  should  be  included  in  each  of  the  SOQ 
sections  and the weighted point system that will be used for evaluation of the SOQ. 
 

A. Professional Qualifications – 60 points 

1. State the  full name and address of your organization and,  if applicable,  the branch 
office  or other subordinate element  that will perform, or assist  in performing,  the 
work  hereunder.  Indicate  whether  it  operates  as  an  individual,  partnership,  or 
corporation.  If  as  a  corporation,  include whether  it  is  licensed  to  operate  in  the 
State of Michigan. 

 
2. State history of the firm,  in terms of length of existence, types of services provided, 

etc.  Identify the technical details which make the firm qualified for this work. 
 

3. Include  the  name  of  the  professional  personnel  by  skill  and  qualification  that 
will  be  employed  in  the work,  and  specify  the  person  that will  act  as  the  point 
of  contact  for  the  City and their consultant.  Show where  these  personnel will  be 
physically  located  during  the  time  they  are  engaged  in  the work.  Indicate which 
of  these  individuals  you  consider  key  to  the  successful  completion  of  the 
different  types  of  work  that may  be  assigned. Qualifications  are  required  for  all 
proposed  project  personnel,  including  all  subcontractors.  Qualifications  and 
capabilities of any subcontractors must  also be included. 

 

B. Past Involvement with Similar Projects – 40 points 

The  written  SOQ  must  include  a  list  of  specific  experience  and  indicate  proven 
ability  in  implementing  similar  projects  for  the  firm  and  the  individuals  to  be 
involved  in  the  project.  The  SOQ  should  also  indicate  the  ability  to have projects 
completed within  the budgeted  amounts.  A  summary of  the  last five projects  the 
Contractor has completed with  the original cost estimate versus  the actual final 
cost  is  required  with  this  section.  A  complete  list  of  client  references must  be 
provided  for  similar  projects  recently  completed;  however  the  last  five  projects 
recently  completed  must  be  included.  It  shall  include  the  name,  address, 
telephone  number,  project  title,  and  contact  person. 
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C. SOQ Evaluation 

A  selection  committee  composed  of  City  staff  will  evaluate  each  SOQ  by  the 
above  described criteria and point system (A and B, based on 100 points) to select 
the contractors who will be identified to homeowners as pre‐qualified for this work. 
The City has not made any decision as to the number of firms it expects will be pre‐
qualified.  The  City  reserves  the  right  to  not  consider  any  SOQ  which  it 
determines  to  be  unresponsive  and  deficient  in  any of  the  information  requested 
for  evaluation. An SOQ with all  the requested  information does not guarantee  the 
proposing  firm will  be  selected as pre‐qualified.  The  City may  contact  references 
to verify  material submitted by the Respondents. 
 

 
 

 
 
 
 
 



Appendix A 

Legal Status of Respondent 



LEGAL STATUS OF PROPOSER 
 

(The Respondent shall fill out the appropriate form and strike out the other two.) 

By signing below, the authorized representative of the Respondent hereby certifies that:  The 
Respondent is: 

 
• A corporation organized and doing business under the laws of the state of 
   , for whom  bearing the office title of 
   _, whose signature  is affixed  to this SOQ, is authorized to  execute 
contracts on behalf of respondent. * 

 
*If  not  incorporated  in Michigan,  please  attach  the  corporation’s  Certificate  of 
Authority 

• A  limited  liability  company doing  business  under  the  laws  of  the  state  of 
   , whom ______________ bearing  the  title  of  _____________ whose 

signature is affixed to this SOQ, is authorized to execute contract  on behalf of the LLC. 

 
• A  partnership  organized  under  the  laws  of  the   s t a t e of  _____________ and 
filed with  the county of  ,  whose  members  are  (attach  list 
including street and mailing address for each.) 

 
• An individual, whose signature with address, is affixed to this SOQ. 

 
Respondent  has  examined  the  basic  requirements  of  this  SOQ  and  its  scope  of  services, 
including all Addenda (if applicable) and hereby agrees to offer the services  as specified in the 
SOQ. 

 

   Date:  ____ 
Signature 

 
(Print) Name  Title     _ 

 

Firm:      
 

Address:      

 

Contact Phone       Fax      

 

Email    



Appendix B 

Vendor Conflict of Interest Disclosure Form 



 
 

  
  
All vendors interested in conducting business with the City of Ann Arbor must complete and 
return the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a 
contract.  Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict 
interest policies as stated within the certification section below.     
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below.  
 
Certification:  I hereby certify that to my knowledge, there is no conflict of interest involving the 
vendor named below:  

1. No City official or employee or City employee’s immediate family member has an 
ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for  less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor.   

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar 
value or any other gratuities to any City employee or elected official to obtain or maintain 
a contract.   

5. Please note any exceptions below: 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.     
 
I certify that the information provided is true and correct by my signature below: 
 
 
 

 
Signature of Vendor Authorized Representative  Date                Printed Name of Vendor Authorized Representative 
 
PROCUREMENT USE ONLY 

 
Yes, named employee was involved in Bid / Proposal process.     

  
 No, named employee was not involved in procurement process or decision.   

 

Vendor Name Vendor Phone Number 

  

Conflict of Interest Disclosure * 

Name of City of Ann Arbor employees, elected 
officials, or immediate family members with whom 

there maybe a potential conflict of interest. 

 (  )  Relationship to                                 
employee_______________________________
 (  )  Interest in vendor’s company  ___________ 
 (  )  Other ______________________________ 

 
 

Vendor Conflict of Interest Disclosure Form 
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Appendix C 

FDD Best Practices Guidelines from SSWWE CAC 
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The results of the investigation identified three sets of recommended Best Practices for the City 
of Ann Arbor to improve the FDD program going forward:   
 

1. Best Practices for Customer Service 

2. Best Practices for New Installations  
3. Best Practices for Retroactive Work  

 
Specific recommendations for each of the three categories are as follows.  Please note that no 
attempt was made to rank recommendations  in order of  importance. The following guidelines 
are meant to supplement and not replace the current FDD specifications found in Appendix E.  
 

1. Best Practices for Customer Service  
 

a. Pre‐inspection notes including pics/sketch/grading evaluation/video of agreed upon 
details inside and out 

b. Contractor’s submittal of work plan and cost 
c.  Signed Contract between the resident and the Contractor 
d.  Internal and external property video of existing conditions 
e.  Executed permits signed off upon completion 
f.  Contractor’s  statement  of  completion  with  record  drawings  of  the  external 

piping 
g.  Residents initial agreement of 90% completion 
h.  Payment of the 90% to the Contractor 
i. 10% payment to the Contractor 

j. O&M turn over documents with the homeowner sign off after the meeting going 
over the paperwork 

k. Review written maintenance recommendations with the Residents personally in 
a meeting with the homeowner as part of the O&M turnover of each system at 
the  final  inspection meeting.    In many  instances during  the  field  investigation, 
the  homeowner  does  not  understand what  they  need  to  do  to maintain  the 
sump parts. 

l. Hold 10% of payment until work is completed and signed off by the Engineer. A 
90% payment will be paid upon  the  initial completion of  the work.   The  final 
10% will be paid once the restoration is complete. The contractor is expected to 
restore the impacted area to its original state.  It is suggested that the contractor 
record a video of all areas in which work will occur. This may include the ROW, 
driveway,  and  any  area  the  Contractor  uses  to  execute  the  work.    If  the 
contractor wishes to not take a video he/she must understand that in the event 
of a dispute the engineer will not have any evidence to review and therefore will 
likely have to agree with the homeowner if a problem occurs. This item has been 
amended from the SWEE CAC best practices to better fit the SPIM program. 

m. The  Contractor  shall  provide  the warranty work  on  the  sump  pump  system, 
including any damage resulting from failure during the warranty period on the 
pump  and  a one‐year period on  the other materials  and workmanship.    The 
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pump shall be warrantied per the manufacturer’s warranty.  Any damage in the 
home including catastrophe cleaning and restoration should be covered during 
the warranty period.    It  is  recommended  that  this be  tied  to more proactive 
service response described above.  This item has been amended from the SWEE 
CAC best practices to better fit the SPIM program. 

n. Videotape all properties and ROW before construction starts.  Contract between 
City and Contractors should state that all concerns unable to be verified on the 
videos  will  likely  be  the  Contractors  responsibility  if  the  Engineer  agrees 
construction likely caused the event.  The onus for responsibility of damage to a 
property should be borne by the Contractor to show the condition was existing 
prior to construction via video when a damage claim is made. This item has been 
amended from the SWEE CAC best practices to better fit the SPIM program. 

 
2. Best Practices for New Installations 

 
a. Exposed pipe painting.  If the homeowner makes the recommendation that they 

would  like for the exterior pipe on the outside exterior wall of the house to be 
painted by  the  contractor  the homeowner will need  to provide  the paint  they 
would  like  to be used.  This  item has been  amended  from  the  SWEE CAC best 
practices to better fit the SPIM program. 

b. Require  Contractors  to  follow  PVC  pipe  and  glue  manufacturer’s  installation 
instructions.  The glue used for pipe connections needs to be allowed to cure for 
the  amount  of  time  listed  in  the  PVC  and  glue  manufacturer’s  installation 
instructions  to minimize  the  risk  of  fittings  pulling  apart  or  leaking.    This  is 
especially  important  in  cases  in which  the  pipe  assembly  is  subject  to  added 
stress of being pulled through a bored hole. 

c. Require pipe  installations to be televised to show that there are no bellies that 
may  trap water  and  freeze  in  the winter.    This  specifically  applies  to  drilled, 
bored, or moled external discharges. 

d. Ensure  pumps  are  installed  to manufacturer  recommendations.    This  includes 
holes in the discharge pipes, the wires tied to the discharge pipes, the pumps on 
blocks, the head on the system as a result of the piping for that installation, and 
the other items listed in the installation instructions. 

e. Require certification of underground detention when used  for sump discharge.  
If the use of underground detention (Cistern, drywell, or other) is employed, the 
City  should  require certification by an engineer of  the  following  requirements.  
Representation at the negotiation of the work on behalf of the homeowner by 
the City Engineer is also recommended. 

f. Design  should  be  sized  to  detain  a  specific  runoff  volume,  based  on  a  design 
storm determined by the City. 

g. Design  should  result  in  infiltration  at  that  location  as  calculated  by  the  new 
WCWRC storm water revisions 

h. Inspection  should  be  performed  to  verify  that  there  is  capacity  to  hold  the 
required runoff volume in the well with actual sump operation after installation.  
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i. Inspection should be performed during dry well during installation to ensure that 
it is at least 15 feet away from any foundation or utility trench.  

 
 

3. Best Practices for Retroactive Work 
 

a. As directed by the engineer the contractor may be asked to CCTV the discharge 
pipe  to  show  that  there  are no bellies  that may  trap water  and  freeze  in  the 
winter.   This specifically applies  to drilled, bored, moled and open cut external 
discharges.   Bellies,  if present, should be below  the  frost  line  (42”); otherwise, 
the pipe should be replaced. 

b. Ensure curb drains and service lead pipes have positive slope.  Some curb drains 
follow  road grade  from  tap‐in  location,  resulting  in  low cover situations, which 
cause maintenance problems.  Curb drains installed where the catch basin is less 
than 48” deep can go up stream at 1% grade and does not have  to  follow  the 
slope of the road  if  it  is more than 1%.     This method of  installation allows the 
tap  location for the service  lead to be at the maximum possible depth.   Service 
leads must  have  positive  slope  to  ensure  that  freezing  does  not  occur  by  the 
icicle effect when bellies are present.  It is more important that positive slope be 
maintained, than depth. 

c. Ensure pump systems have hole in pipe between check valve and pump and the 
wire is tied to the discharge. 

d. Ensure pumps are installed on blocks to reduce the potential for debris to enter 
pump and cause subsequent damage. 

e. Repair  overflows  that  are  not  properly  installed  (e.g.,  discharge  too  close  to 
foundation  or  other  items  as  noted  in  inspection  reports).    In  a  few  cases, 
overflows are either not present or buried, or tee for overflow is below 90 out of 
the house and should be candy cane style  that guides overflow away  from  the 
foundation of the home. 

f. Finish  interior and exterior restoration  items that have not been completed to‐
date.   
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Appendix D 

Homeowner/Contractor Contract Template 
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Sump Pump Installation Modification Project 
Homeowner—Contractor Work Agreement 
 
The attached Contract may be used by the homeowner(s) and the contractor doing the sump 
pump  installation modification work on their property. The homeowner(s) may choose to use 
another  form  of  contract  and  negotiate  those  terms with  the  contractor,  provided  that  the 
payment provisions for costs covered by the City, and the provisions for approval of that work 
and for the timing of payments for that work may not be modified.  
 
This Contract (or a different form of contract agreed to by the homeowner(s)) is between the 
individual homeowner(s) and the Contractor hired by the homeowner(s) to do the work.  
 
Neither OHM Advisors nor the City of Ann Arbor (City) is hiring the Contractor to do the work 
and this Contract is not a contract between the City, the Contractor, or OHM Advisors.  



 

 

CONTRACT BETWEEN 
HOMEOWNER AND CONTRACTOR 

FOR 
SUMP PUMP INSTALLATION MODIFICATION WORK 

 
THIS  CONTRACT  (Contract)  is  made  by  and  between  _____________________________ 
(Contractor),  who  will  perform  the  work,  and 
______________________________________________________, who is/are the owner(s) of 
the property where the work will be done (Owner or Homeowner).  The property where the 
work will be done is located at ___________________________, Ann Arbor, Michigan 4810_ 
(Property).   The date of this Contract  is the date  it  is signed by the parties, as written above 
their signatures on the last page of the Contract. 
 
ARTICLE 1. SCOPE OF THE WORK 
 
The Contractor shall furnish all the materials and perform all of the work shown on the work 
plan for the Property attached as Exhibit A.  The Contractor shall return the work area and the 
areas used to access the work area to a condition equal to or better than before the work was 
started. 
 
The Owner has reviewed the work plan (Exhibit A), has had an opportunity to get answers to 
any questions the Owner has about the work plan, desires that the work in the work plan be 
done, and agrees that they are hiring the Contractor to do the work in the work plan.  
 
The  Contractor  and Owner  understand  and  agree  that  additions  and/or  deductions  to  the 
work plan may be made pursuant to work orders authorized by the City of Ann Arbor (City) 
and the City’s representative, OHM Advisors, and agreed to by the Owner. 
 
ARTICLE 2. TIME OF COMPLETION 
 
The Owner and Contractor agree  that  time  is of  the essence, and  therefore  the work  to be 
performed under  this Contract shall start on or before  the ____ day of ________________, 
20____, and shall be completed according to the following schedule. 
 

 Substantial completion, meaning completion of all work on the work plan (Exhibit A), 
including  any  authorized  additions  and/or  deductions  to  the work  plan,  except  for 
lawn  and  landscape  restoration,  shall  be  finished  on  or  before  ________________, 
20____.   

 The  initial  lawn  and  landscape  restoration  work  shall  be  completed  on  or  before 
________________, 20____.  

 For purposes of lawn and landscape restoration work that is required, the Contractor 
and Owner understand and agree that there are two growing seasons each year: June 
1 ‐ June 15 and September 15 – November 15.  

 The  lawn and  landscape restoration shall not be considered final until the end of the 
second  growing  season  that  follows  the  date  when  the  initial  restoration  work  is 
completed. Following completion of  the  initial  lawn and  landscape  restoration work, 



 

 

OHM Advisors will notify  the Owner and Contractor  in writing of  the date when  the 
second growing season after installation ends. 

 The Owner understands that they are responsible for notifying the Contractor of any 
problems with  the  lawn  and  landscape  restoration work,  and  that  they must do  so 
before  the date  identified as  the end of  the second growing season. The Contractor 
understands  and  agrees  that  it  is  responsible  for  any  touching  up,  reseeding,  or 
replanting  that  is needed  to  complete  the  lawn  and  landscape  restoration work  for 
final acceptance. 

 If the Owner does not provide the Contractor with notice of any issues with the lawn 
and  landscaping  restoration work,  the  lawn and  landscape  restoration work  shall be 
considered complete for purposes of final acceptance as of the date  identified as the 
end of the second growing season.   

 Final  acceptance  of  the work  done  under  the work  plan,  including  any  authorized 
additions  and/or  deductions  to  the  work  plan  and  including  lawn  and  landscape 
restoration,  shall be  the date of  acceptance of  the  lawn  and  landscape  restoration, 
which shall be the date identified as the end of the second growing season.  

 The owner understands that they are responsible for paying the difference between 
the lower and higher bidder contractor if they chose to select the contractor with the 
higher bid.  

 
ARTICLE 3. THE CONTRACT PRICE 
 
The Owner and Contractor understand and agree that the Contract Price is the breakdown of 
work  and materials  necessary  to  perform  the  sump  pump modifications  as  detailed  and 
quoted  in  the  work  plan  (Exhibit  A),  subject  to  any  additions  and/or  deductions  made 
pursuant  to work  orders  authorized  by  the  City  and OHM Advisors,  and  agreed  to  by  the 
Owner. 
 
The Owner and Contractor understand and agree that the City is responsible for and shall pay 
the Contractor the Contract Price in accordance with the provisions of Article 4 (Payments).   
 
The Owner  and Contractor understand  and  agree  that  if  the Owner desires  any  additional 
work  to  be  done  that  is  not  part  of  the work  plan  (Exhibit  A),  including  additions  and/or 
deductions made pursuant to work orders authorized by the City and OHM Advisors, the cost 
of that additional work  is not part of the Contract Price and the City will not pay any of the 
cost of that additional work.  The Owner and Contractor understand and agree that they must 
contract separately regarding the scope and cost of that additional work and all other terms 
governing that work.   
 
ARTICLE 4. PAYMENTS 
 
The Owner and Contractor understand that the Contract Price shall be paid  in the following 
manner: 
 
Upon  substantial  completion  of  all work  other  than  lawn  and  landscape  restoration,  after 
inspection  and  approval  by  the  Owner,  the  City,  and  OHM  Advisors,  the  Contractor may 



 

 

submit for payment of 100% of the work done.   Upon approval of the request for payment, 
the City will pay the Contract amount due, except that the City will retain 10% of the Contract 
payment  until  final  acceptance  of  the  lawn  and  landscape  restoration.  Inspection  and 
approval by  the Owner  and OHM Advisors  is  required  after  the  initial  lawn  and  landscape 
restoration is done. Unless the Owner notifies the Contractor of a problem with the lawn and 
landscape restoration work, no additional inspection by OHM Advisors will be required. 
 
The Owner understands that payment to the Contractor for the work requires approval by the 
Engineer and agrees that they will neither delay approval of the work, nor unreasonably or in 
bad faith delay or deny approval of the work when requested for substantial completion and 
for final acceptance. 
 
The Contractor will not seek payment from the Owner for work done as part of the work plan 
(Exhibit A),  including additions and/or deductions made pursuant to work orders authorized 
by the City and OHM Advisors, and agreed to by the Owner. 
 
ARTICLE 5. GENERAL PROVISIONS 
 
1. All  work  shall  be  completed  in  a  workman‐like  manner  and  in  compliance  with 

specifications  in  the  work  plan  (Exhibit  A),  including  additions  and/or  deductions, 
applicable  building  codes,  and  other  applicable  local,  state,  and  federal  laws  and 
regulations. 

 
2. To the extent required by law, all work shall be performed by individuals duly licensed and 

authorized by law to perform said work. 
 
3. The Owner  agrees  that  the Contractor may,  at  its discretion,  engage  subcontractors  to 

perform  portions  of  the  work.  The  Contractor  agrees  that  it  shall  fully  pay  said 
subcontractors and that it is and shall remain responsible for the proper completion of all 
of  the work  under  this  Contract  both  by  it  and  by  its  subcontractors.  The  Contractor 
agrees  that  it  is  and  shall  remain  responsible  for  compliance with  and  fulfillment of  all 
other terms of this Contract both by it and by its subcontractors. 

 
4. The Contractor agrees that  it shall furnish Owner appropriate releases or waivers of  lien 

for  all  work  performed  and  materials  provided  at  the  time  the  Contractor  requests 
approval of substantial completion and when the Contractor requests final acceptance. 

 
5. The Owner  and  Contractor  understand  and  agree  that  all work  orders  for  additions  to 

and/or deductions  from the work plan  in Exhibit A that will be paid by the City must be 
signed by the Owner, the Contractor, the City and OHM Advisors. 

 
6. The  Owner  and  Contractor  agree  that  all  work  orders  for  additional  work  arranged 

between  the Owner  and  Contractor  and  not  paid  for  by  the  City,  shall  be  a  separate 
contractual arrangement between the Owner and Contractor. 

 



 

 

7. The Contractor warrants it is adequately insured for injury to its employees and any others 
incurring  loss  or  injury  as  a  result  of  the  actions  of  the  Contractor,  its  subcontractors, 
and/or their employees. 

 
8. The Contractor shall, at its own expense, obtain all permits and inspections necessary for 

the work to be performed. 
 
9. The  Contractor  agrees  to  remove  all  debris  and  leave  the Owner’s  Property  in  a  clean 

condition,  subject  to  determinations  of  acceptability  by  the  Owner  on  the  date  of 
substantial completion and, if needed, on the date of final acceptance. 

 
10. The  Contractor  shall  not  be  in  breach  of  this  Contract  due  to  any  delay  due  to 

circumstances  beyond  the  Contractor’s  control  including  strikes,  casualty  or  general 
unavailability of materials. 

 
11. Except  for  lawn and  landscape restoration, which  is warranted to the end of the second 

growing season, the Contractor warrants all work for a period of __________ months (12 
or more) following the substantial completion date. 

 
 
Signed this ____day of________________, 20__. 
 
______________________________ 
Contractor 
 
______________________________ 
Owner 
 
______________________________ 
Owner 
   



 

 

Ann Arbor Sump Pump Installation Modification Program 
Roles and Responsibilities 

 
The CONTRACTOR will: 

 Execute the work plan as written up by OHM Advisors and approved by the 

homeowner 

 Complete restoration of the interior and exterior of the home to return all surfaces of 

the home and any lawn/landscape impacted by the work to same or better condition 

than it was found 

 Pull and close permits with the City of Ann Arbor 

 
OHM ADVISORS will: 

 Create a work plan for the home to detail the recommended alterations to be made 

 Answer any questions the HOMEOWNER may have regarding the details of the work 

plan 

 Answer any questions the CONTRACTOR may have regarding the details of the work 

plan 

 Monitor and document the work as performed by the CONTRACTOR to ensure the 

work is performed in a workman‐like manner and to plan 

 Act as an agent for the CITY 

 Provide professional opinion to the CITY 

 Act as an ombudsman for the HOMEOWNER 

 Detail changes to the work plan if needed to address issues that arise as the work 

progresses; help the CONTRACTOR and the HOMEOWNER agree to the changes in the 

work plan and ensure the changes are documented and signed off on 

 Review requests for payment from the CONTRACTOR and recommend payment to the 

CITY 

 
The HOMEOWNER will: 

 Make reasonable accommodations to be available for the CONTRACTOR to perform 

the work 

 Review and approve the work plan compiled by OHM ADVISORS 

 Ask questions of OHM ADVISORS and CONTRACTOR to ensure understanding of the 

work plan 

 Approve and accept completed work 

 Identify issues with the exterior restoration work within 2 growing seasons 

 Follow CONTRACTOR’s advice and instruction for care of exterior restoration 

 Report any issues with work or CONTRACTOR to OHM ADVISORS. 

 
 
 



 

 

The CITY of Ann Arbor will: 

 Pay for work detailed on the work plan by OHM ADVISORS and any approved changes 

as recommended by OHM ADVISORS 

 Provide building, plumbing, or electrical inspection as required for permit closure and 

acceptance



 

Appendix E 

Current/Applicable FDD Program Specifications
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SECTION 15010 

FOOTING DRAIN DISCONNECTION 

PART 1  GENERAL 

 
1.1 SCOPE OF WORK 

 
A. Review  footing drain configuration with Engineer and property owner and determine 

what work onsite is required. 

 
B. Contractor to prepare a unit price list for the work to be performed. 

 

 
C. Upon  approval  by OHM  and  in  agreement with  the  homeowner,  furnish  all  labor, 

materials,  equipment,  and  incidentals  required  and  install  the  following  items  of 
plumbing complete as  shown on the details and specified herein: 

 
1. Floor drain(s) with backwater valve (if required) 

 
2. Laundry and sink backwater valve(s) (if required) 

 
3. Check valve with access pit for stool or dedicated line to a basement bathroom or 

whole‐ house backwater valve (if applicable) 

 
4. Footing drain sump (internal or external) 

 
5. Submersible sump pump 

 
6. Interior and exterior sump discharge piping including check valves 

 
7. Tap‐in‐place connection to the curb drain if stub has not been provided. 

 
D. Payment can be made for the work performed once the contractor has completed all 

task according to the work plan and the homeowner signs off on the work.  

 
1.2 RELATED WORK 

 
A. Electrical work,  concrete work,  tile  replacement, and  trenching as  required  shall be 

provided as described below. 

 
B. New access doors or panels may be required where access to the sump location will be 

limited.  If  the only access  to  the sump  location  is  from  the exterior of  the home or 
through an interior wall,  and no other approved access is available, a minimum 16” x 
24” access door  shall be  installed. A  larger  size may be  required  if no other access 
route can be used to transport the sump basin  into  the space. Access doors may be 
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custom made  to match  the  condition  of  the  home,  or may  be  purchased  from  an 
access door supplier. The design and product must be approved by the  construction 
management team and building department prior to installation. 

 

C. At  all properties where  floor  tile must be  removed,  the  contractor  shall  follow  the 
removal  steps  described  in  General  Information  and Methods  for  the  Removal  of 
Asbestos‐Containing Floor Tile, which is included in the FDD contractor prequalification 
materials. 

 
D. Contractor shall apply for and pay for the appropriate permits needed to complete this 

work. 

 
1.3 SUBMITTALS 

 
A. Prior  to  beginning  work  in  the  FDD  program,  submit  to  the  FDD  Construction 

Management Team  a  list of materials and equipment,  including cut  sheets, product 
data,  installation  instructions,  wiring diagrams, etc.  to be  furnished and  installed as 
part of a general disconnect and installation  job. The FDD Construction Management 
Team must approve any variations  to  this general plan as  the contractor progresses 
through subsequent installations. 

 
1.4 REFERENCE STANDARDS 

 
A. City  of  Ann  Arbor  rules,  regulations,  and  codes  shall  be  followed  during  the 

performance of this work. 

 
PART 2  PRODUCTS 

 
2.1 GENERAL 

 
A. The use of a manufacturer's name and model or catalog number is for the purpose of 

establishing  the  standard  of  quality  and  general  configuration  desired.  Different 
equipment may be used with  notification and approval by  the Project Management 
team. 

 
2.2 ELECTRICAL EQUIPMENT 

 
A. Electrical panels and components shall be suitable for the environment and electrical 

classification for the space they are located in. 

 
2.3 FLOOR DRAIN WITH ACCESSIBLE BACKWATER VALVE 

 
A. Furnish and install as shown in Figure 1 for all floor drains located in the basement that 

are determined to be connected to the sanitary sewer plumbing system. 

 
B. Units shall be mounted  flush with the existing basement  floor and connected to the 



15010-35JOB NO. 28478 

 

 

existing  basement floor drain plumbing with an appropriate connector.  Replacement 
drains shall  be installed if existing drain is damaged either before or during backwater 
valve installation, and shall be of PVC construction. 

 
C. Units are to have an accessible, removable top to allow maintenance of the check flap 

and seal. 

 
D. Units shall be the following: 

 
1. Canplas Industries Ltd., Part No. 3282 

 
2. Jones Stephens Corp., Part No. B04‐300K 

 
3. Or equal 

 
2.4 HORIZONTAL BACKWATER VALVE 

 

A. Furnish and install as shown in Figure 2 for utility tubs and sinks as required. 
 

B. Unit shall be placed in installations after the existing sink trap and above the basement 
slab where  possible. Unit shall be connected using appropriate removable connectors 
so that the unit can be  removed for maintenance. 

 
C. Units are to have an accessible, removable top to allow maintenance of the check flap 

and seal. 

 
D. Units shall be the following: 

 
1. Canplas Industries Ltd., Part No. 3281 

 
2. Flotec, Model FP212‐257 

 
3. Jones Stephens Corp., Part No. B04‐200 

 
4. Or equal 

 
2.5 WATER CLOSET CHECK VALVE ASSEMBLY 

 
A. Furnish and install as shown in Figure 3A where service to other existing facilities such 

as water closets and showers is required in the basement. 

 
B. Check valve unit is to consist of a 4” PVC check valve placed on the sanitary drain line 

from the water closet or shower. 

 
C. Units are to have an accessible, removable top to allow maintenance of the check flap 

and seal. 
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D. Units shall be placed through a cast‐in‐place hand‐hole or in a fiberglass or plastic vault 

in  the  basement  floor  and  shall  be  connected  into  the  existing  plumbing  system 
downstream from existing water closets and showers. 

 
E. The hand‐hole or plastic vault shall have a removable cover that is mounted flush with 

the  basement floor.  The units shall be connected  into the existing plumbing system 
using appropriate  removable rubber connectors so that the units can be removed for 
maintenance. 

 
F. Units shall be the following: 

 
1. 4” backwater valve manufactured by NDS, Model CV04 

 
2. 4” backwater valve supplied through USA Bluebook, Plastic Backwater Valve PVC 

Body‐ New Style with Cleanout and 4" Plastic Lid Model #17085. 

 
3. 4” backwater valve manufactured by Canplas Industries Ltd., Part No. 3285 

 
4. 4” backwater valve manufactured by Jones Stephens Corp., Part No. B04‐400K 

 
5. Or equal 

 
2.6 WHOLE‐HOUSE BACKWATER VALVE ALTERNATIVE 

 
A. When  residence  includes  a  lower  level bathroom group,  and when  Single Backflow 

Valve  Alternative  Release  has  been  signed  and  submitted  by  property  owner,  and 
when approved by the  construction manager, installation of a whole‐house backwater 
valve  is  allowed  in  place  of  individual  check  valves  on  all  lower  level  sanitary 
connections. 

 

B. Furnish and install as shown in Figure 3B, for installations as described above. 

 
C. Check valve unit is to consist of a 4” PVC check valve placed on the sanitary drain line 

at  a  point  downstream  of  all  lower‐level  sanitary  connections  and  upstream  of 
cleanout. 

 
D. Units are to have an accessible, removable top to allow maintenance of the check flap 

and seal. 

 
E. Units shall be placed in a fiberglass or plastic vault in the basement floor or through a 

cast‐in‐ place hand‐hole and shall be connected into the existing plumbing system. 

 
F. The plastic vault or hand‐hole shall have a removable cover that is mounted flush with 

the  basement floor.  The units shall be connected  into the existing plumbing system 
using appropriate  removable rubber connectors so that the units can be removed for 
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maintenance. 

 
G. Whole‐House Backwater Valve Units shall be the following: 

 
1. 4” backwater valve manufactured by NDS, Model CV04 

 
2. 4” backwater valve supplied through USA Bluebook, Plastic Backwater Valve PVC 

Body‐ New Style with Cleanout and 4" Plastic Lid Model #17085. 

 
3. 4” backwater valve manufactured by Canplas Industries Ltd., Part No. 3285 

 
4. 4” backwater valve manufactured by Jones Stephens Corp., Part No. B04‐400K 

 
5. Or equal 

 
H. Where the  interior drain plumbing configuration does not allow for  installation of an 

interior whole house backwater valve, an extendable exterior whole‐house backwater 
valve shall be used. Units shall be the following: 

 
1. 4” PVC backwater valve, manufactured by Clean Check, Inc. 

 
2. Or equal 

 
2.7 FOOTING DRAIN SUMP (INTERNAL) 

 
A. Furnish and  install  the  sump as  shown  in Figure 5A  in a  location  that will minimize 

impacts on the use or access to the basement by the homeowner. 

 
B. Sump shall be installed to accept flow from the basement footing drains and any house 

exterior  stairwell drains. The sump location shall be chosen so that the footing drains 
flow  to  the  sump  in  the  same configuration as  they  flowed  to  the  sanitary prior  to 
disconnection.  

 
C. Where  groundwater  levels  at  the  sump  location  prevent  installation  of  the  sump, 

perforations in  the bottom or sides of the sump shall be made using a ¼” diameter or 
smaller drill bit to equalize  the pressure during installation. If perforations are made in 
any part of the sump, filter fabric shall be used to wrap the exterior of the sump prior 
to backfill. 

 
D. All  existing  footing  drain  connections  to  the  sanitary  sewer  shall  be  appropriately 

disconnected and plugged as shown in Figure 4. Non‐destruct footing drain disconnect 
alternatives are described in section 2.15. 

 

E. Sump shall have a cylindrical shape with a minimum diameter of 18” or have a conical 
shape  with minimum outside dimensions of 20”  at  the  top  and 14”  at  the bottom. 
Either  shall have a  minimum depth of 30”.  Depending on  the depth of  the  footing 
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drains, the contractor must be  prepared to also include sump extensions up to a 42” 
sump  depth.  If  a  total  sump  depth  greater  than  42”  is  required,  the  construction 
manager should be contacted to document the change.  Sump shall have a sealed and 
gasketed lid that has the ability to be bolted into position.  All protrusions through the 
lid will be air tight through the installation of appropriate rubber grommets. 

 
F. Gaskets shall be placed at the connection between the footing tile(s) and the sump to 

prevent any  intrusion of pea‐gravel/backfill into sump. 

 
G. After  installation  of  the  sump,  concrete  shall  be  replaced  around  the  sump  in  a 

workmanlike  fashion  and  the  existing  floor  treatment  restored.  If  tile  is  used,  an 
approximate tile color match  shall be made. 

 
H. Units shall be the following: 

 
1. Munro Model BSB24TS. 

 
2. AK Industries Model AKP50210 

 
3. Or equal 

 
2.8 FOOTING DRAIN SUMP (EXTERNAL) 

 
A. Furnish and install as shown in Figure 5b in locations outside the home that minimize 

impacts on the property. The location shall be accessible by the property owner. 

 
B. Sump shall be installed to accept flows from the exterior basement footing drains and 

any house exterior stairwell drains. 

 
C. All existing  interior and exterior footing drain connections to the sanitary sewer shall 

be appropriately disconnected as shown in Figures 4A‐4C. 

 
D. Sump  shall  be  cylindrical  in  shape with  a minimum  diameter  of  24”.  The  sump  lid 

should be steel and should be securely bolted down. 

 
E. The discharge piping shall be configured to have an air gap within the sump as shown 

in Figure  5B. The piping at the air gap must be able to be disassembled easily so that 
the  vertical  piping  and  sump  pump  can  be  lowered  and  raised  for  installation  and 
removal. An inline cleanout shall  be installed close to the sump on the drainage piping. 

 
F. The electrical line to the sump shall be enclosed in conduit when underground and an 

exterior‐  grade outlet box shall be mounted to the wall of the sump at an elevation at 
least  12”  above  the  discharge  piping  air  gap.  A  dedicated  circuit  breaker  shall  be 
provided on the exterior wall of the home near the sump location. 

 
G. Sump  shall  include a  safety  shelf,  to be  installed 2’ below ground  level as  shown  in 
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Figure 5B. The safety shelf shall include at least one access port large enough to lift out 
the sump pump using the discharge piping but no larger than half the diameter of the 
shelf itself. The safety shelf may be constructed from a sump lid with two 12” tall sump 
extensions installed above the shelf up to ground level. 

 

H. Any over‐excavation shall be back filled with pea stone. 
 

I. Units shall be the following: 

 
1. ADS HDPE Series 35 pipe with end caps 

 
2. Or equal 

 
2.9 SUBMERSIBLE SUMP PUMP 

 
A. Furnish and install as shown in either Figure 5a (internal) or 5b (external). 

 
B. Submersible sump pump shall be provided to discharge flows from the new sump to a 

discharge  point outside of the building. Sump pump shall  include all electrical wiring 
for the unit and discharge piping to the discharge location. 

 
C. Sump pump shall be of cast iron construction and shall use a float type switch. 

 
D. Discharge  piping  shall  include  a  check  valve  downstream  from  the  sump  pump 

discharge to limit backflow into the sump. 

 
E. Units  shall be capable of pumping at  least 30 gallons per minute  (GPM) with 15’ of 

discharge head. 

 
F. Units shall be the following: 

 
1. Flotec Model SC3200A 

 
2. Zoeller Model M‐53 or BN‐53 

 
3. Hydromatic SW50 or VS50 

 
4. Or equal. 

 
G. The construction management team may identify certain homes where the peak flows 

are  expected to approach or exceed the capacity of the above pumps. High‐capacity 
pumps, rated to  45 GPM or greater at 15’ of discharge head, shall be installed where 
recommended by the CM  team. 

 
H. High‐flow pump units shall be the following: 
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1. Zoeller Model M‐98 

 
2. Flotec Model SC4550A 

 
3. Or equal. 

 
2.10 SUMP DISCHARGE PIPING 

 
A. Furnish and install Sump Discharge Piping from the sump pump to the Drainage Piping. 

 
B. An air gap  shall be provided between  the  Sump Discharge Piping and  the Drainage 

Piping as  shown on Figures 6A‐C, and a 2” minimum cleanout shall be  installed such 
that it is accessible and visible at ground surface near the home exit point. 

 

C. The Sump Discharge Piping shall penetrate the home envelope above ground level and 
any openings through the home envelope shall be properly sealed with caulk. 

 
D. Sump Discharge Piping  for  interior  sump  installations  shall be  installed  as  shown  in 

Figures 6A‐ C. 

 
E. Sump Discharge Piping  for  exterior  sump  installations  shall be  installed  as  shown  in 

Figure 5B. 

 
2.11 DRAINAGE PIPING 

 
A. Furnish and install Drainage Piping that accepts flow from the Sump Discharge Piping 

and conveys it to one of the following: 

 
1. City installed curb drain (if available). 

 
2. Either open channel or closed conduit storm drainage system. 

 
3. Approved alternative discharge location 

 
B. Drainage Piping shall be installed using either trenchless or open trench methods. The 

depth of  the discharge point and the surface grade of along the proposed pipe route 
will determine the method based on the minimum available cover. 

 
C. Discharge  lines  installed by means of open  trenching  shall be 4” diameter HDPE or 

schedule‐40  PVC pipe. Piping shall be  installed at a slope of 1” of  fall per 10’ of run 
with a minimum cover of 18” throughout the entire length of the run. 

 
D. Working  from  the  starting  depth  at  the  discharge  point  towards  the  home,  the 

minimum slope  (1”:10’) will be maintained until 30” of cover has been obtained, where 
at  that point,  the  slope  may  then be  increased  to maintain 30” of  cover.  If  for any 
reason  the minimum slope  (1”:10’)  conflicts with  the maximum cover of 30” due  to 
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surface  grading,  the  contractor  is  responsible  to  maintain  the  minimum  slope  to 
depths greater than 30”. 

 
E. If the depth of the curb drain or an adversely sloped lawn will result in less than 18” of 

cover  for  any  section  of  the  discharge  line,  the  contractor  should  contact  the 
construction  management  team  so  all  other  options  for  the  discharge  line  and 
alternative discharge points can be evaluated.  

 
F. The contractor is able to install the discharge piping by combining open trenching and 

mole  installations to avoid damage to heavily landscaped areas or to accommodate a 
homeowner  request to minimize  lawn damage.  In situations where the curb drain  is 
less  than  24”  deep,  the  contractor may  install  4”  pipe  from  the  curb  drain  at  the 
minimum slope by open trenching until  the minimum cover for the trenchless method 
is  met.  Discharge  piping  cannot  decrease  in  diameter  downstream.    Trenchless 
installations shall be televised 30 days after installation. 

 

G. Discharge  piping  shall  not  be  installed  under  a  deck,  patio,  or  other  structure,  or 
through  a  garage,  unless  no  other  reasonable  option  is  available.  This  type  of 
installation must be approved in  advance by the construction management team and 
city building department. 

 
H. Discharge piping  shall not be  installed under driveways unless no  other  reasonable 

option  is  available.  This  type  of  installation must  be  approved  in  advance  by  the 
construction management  team and  city building department and will  require 4’ of 
cover below the driveway surface. 

 
I. Drainage piping for interior sump installations shall be installed as shown in Figures 6A‐

C. 

 
J. Drainage piping for exterior sump installations shall be installed as shown in Figure 5B. 

 
K. Connection  of  the  Drainage  Piping  to  the  curb  drain  shall  be  performed  using  a 

previously‐  placed,  thermally‐welded  saddle  or  tee  as  shown  in  Figures  7A‐B.  If  a 
saddle  or  tee  has  not  previously  been  installed  or  the  location  is  not  feasible  for 
connection of the drainage piping, a tap in place connection to the curb drain shall be 
used, as described in section 2.14. 

 
L. Connection to an existing closed conduit storm drain shall be performed by the Water 

Utilities Department after the contractor has exposed the storm drain. 

 
M. If the drainage has a surface discharge point, the end of the pipe shall be completed as 

shown  in  Figure 8. For Drainage Piping using a surface discharge point, 4” diameter 
piping shall be used. There shall be a 3‐5” drop from the invert of the installed pipe to 
the surface of the receiving pit. The receiving pit shall be constructed with a minimum 
2 cubic feet filled of pea gravel. The end  of the pipe shall be covered with ½”‐spaced 
chicken wire  (secured with stainless steel hose/band  clamp) as an animal guard and 
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shrouded with natural materials such as rocks or plants to provide  visual screening. 

 
2.12 CONDENSATE PUMP 

 
A. Furnish  and  install  a  condensate  pump  to  re‐route  flows  when  a  high‐efficiency 

furnace,  air  conditioner  or  other  acidic‐flow  condensate  line  is  connected  to  the 
footing drain  system and  when using gravity discharge  to a  local  sanitary plumbing 
fixture is not feasible. 

 
B. Existing connection to footing drains shall be removed and the remaining hole in floor 

shall be  filled in and smoothed over with concrete. 

 
C. Condensate pump shall collect furnace condensate and pump automatically to a local 

sanitary  plumbing fixture. 

 
D. Installation shall include discharge line and connections, as well as any electrical wiring 

or outlet necessary to provide service to the condensate pump. 

 
E. Condensate pump shall be suitable for handling acidic flows, and shall include a check 

valve. 

 
F. Units shall be the following: 

 
1. Little Giant Pump Co., model VCMA‐15UL 115V 60HZ 6' 

 
2. Or equal. 

 
2.13 TAP‐IN‐PLACE CONNECTION 

 
A. Furnish and  install as shown  in figure 7C where an existing thermally welded saddle 

has not been provided or the location is not feasible to connect to the curb drain. 

 
B. The tap‐in‐place connection requires a 5” diameter hole to be cut into the curb drain. 

 
C. Tap‐in‐place connection units must be in the following: 

 
1. Joints Tap‐n‐tee, P/N S004‐5. 

 
2. Or equal. 

 
2.14 NON‐DESTRUCT FOOTING DRAIN DISCONNECTION 
 

A. When the connection from the footing drains to the sanitary sewer cannot be accessed 
to disconnect the pipe due to an obstruction on the floor or when an exceptional level 
of  finish  in  the  basement  would  not  be  restorable,  a  non‐destruct  footing  drain 
disconnect alternative may be allowed. Advanced approval from both the construction 
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management  team and  the building  department  is needed prior  to  implementing a 
non‐destruct FDD alternative. 

 
B. If  the  sump  is  not  located  at  the  connection  location,  the  property  owner will  be 

required to sign an Alternative Sump Location Release form. 

 
C. Where  the  footing  drains  connect  to  the  sanitary  sewer  through  a  p‐trap  with 

cleanout, the non‐ destruct disconnect shall be made by installing a 4” rubber plug as 
far into the trap as possible,  then filling behind the plug with a fast‐set concrete. This 
type of disconnect shall only be  implemented during dry conditions with no  footing 
drain flow. 

 
D. Where the footing drains connect to the sanitary sewer through a floor drain, the non‐

destruct disconnect shall be made by installing a 3” vertical extension from the drain 
trap up to the floor  surface. The bottom of the original drain chamber shall be filled 
with at  least a 2” depth of fast‐ set  hydraulic cement to hold the extension piece  in 
place and create a barrier to flow between the  footing drains and the sanitary system. 
Additional  concrete  shall  be  used  to  fill  in  the  chamber  up  to  the  bottom  of  the 
footing drain pipes. The  footing drain pipes  shall be  left open  to  flow  through  the 
chamber by  installing a 4” tall PVC coupling on the outside of the riser and a donut 
platform  on top of the coupling. Concrete shall then be filled on top of the platform 
up to the rim of the original drain structure so that the original lid can be re‐used. 

 
E. Non‐destruct FDD configurations are shown in Figure 4C. 

 
PART 3  EXECUTION 

 
3.1 INSTALLATION 

 
A. Acquire all required permits necessary for described work. 

 
B. Install all the items as called for in the Details. 

 
C. Perform the  installations and complete all work within 90 days of the  issuance of the 

contract. 

 
D. Coordinate  installation with  the  individual homeowners  to gain access  to  the homes 

and perform the work called for in this specification and on the drawings and details. 

 
E. Electrical supply shall be according to the applicable electrical code. 

 
F. All plumbing shall be installed according to the applicable plumbing code. 

 
G. After connection of all of the components and prior to placement of the concrete, an 

inspection by  the Building Department must be performed and closed plumbing and 
electrical permits must be  obtained.  Provide a minimum of 24‐hour notice  so  that 
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these inspections can be provided in a  timely fashion. Copies of these permits shall be 
provided as documentation with invoice submittal. 

 

H. After placement of concrete, contractor shall restore the floor to similar to pre‐existing 
conditions. Tile shall be provided in locations where previously tiled.  Smooth concrete 
finishes  shall  be  provided  in  locations where  new  concrete  is  installed.  New  floor 
drains  shall  have  concrete  sloped  down  to  the  drain  in  the  area  concrete  was 
removed. 

 
I. After completion of the exterior work, including discharge piping and sump (if external 

sump),  restore areas to pre‐construction grade, provide topsoil, grass seed, and straw 
and stabilize as needed. 

 
3.2 CLEANING 

 
A. Protection  against  production  and  tracking  of  dust  through  the  home  shall  be 

provided.  After  installation is completed, dust, demolition material, and construction 
debris shall be properly  removed.  The associated dirt along the access route shall be 
appropriately cleaned. 

 
END OF SECTION 
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Appendix F 

 
Example Work Plans 



Ann Arbor – Sump Pump Improvement Modification Program 

1 Ruthven Work-plan 

 

• Preparation: 

o Property will be surveyed with audio and visual recording equipment to assess and 

document the current condition of the property. 

o Access to basement shall be through the kitchen door, which provides the shortest 

route from the exterior of the home to the sump pump. 

o All surfaces are to be protected from damage, and any damage that occurs to surface 

shall be repaired to equal or better than the existing. 

o Any shrubs, bushes, trees, flowers, or other ornamental, shade, or edible plants are to 

be protected from damage. If any plant must be removed for work it is to be saved, 

protected, and replanted in the same area it was removed from. If damage or death to a 

plant is unavoidable, the plant must be replaced with one of the same species of a 

similar size and growth as the plant which was removed. 

o Any mulch, landscaping stone, or weed barrier in a planter bed is to remain in place. Any 

barrier that must be removed for work it is to be saved, protected, and placed back in 

the same area it was removed from, or replaced with new barrier of the same material. 

o Any grass disturbed by excavations is to be replaced with sod which must be established 

within two (2) growing seasons. 

o Two rear yard drains and rear downspouts to be dye tested using different colored dyes. 

• Sump Pump 

o The existing sump pump is to be replaced with a Zoeller Series 98 pump with rail float, 

installed to the manufacturer’s specifications. 

• Sump 

o The existing sump cover is to be sealed or replaced with a sealed cover. 

o Contractor shall help engineer dye test the exterior stairwell to verify it goes to the 

sump 

o Remove logger and deliver to the engineer. 

• Interior Discharge 

o  1.5” interior discharge piping is to be removed and replaced with 2” PVC piping. 

o The 1.25”check valve on the interior discharge is to be replaced with a 2” check valve. 

No connection hardware is to be reused, only new clamps and screws.  

o Install 1.5”” PVC interior discharge piping and new 1.5” check valve from the water 

siphon backup pump to the exterior of the home through hole cored through brick wall 

if manufacturer allows; check backup pump manufacturer’s instructions  for maximum 

pipe dimensions. 

o Install water siphon back up in a manner that maintains sealed cover. 

o If Homeowner and Contractor agree, the current 1.5” discharge may be used for the 

water back up, and a new 2” may be installed for the primary pump. 

• Exterior Discharge 

o The exterior 1.5” discharge air gap is to be removed and replaced with a solid pipe 

connection and a candy cane overflow. 

o Connect the new 2” interior discharge piping to the existing exterior discharge piping 

with a separate candy cane style air-gap and cleanout. 
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Ann Arbor – Sump Pump Improvement Modification Program 

2120 Steeplechase Work-plan 

 

• Preparation: 

o Property will be surveyed with audio and visual recording equipment to assess and 

document the current condition of the property. 

o Access to basement shall be through the front door. 

o Protection will be placed on all decks, patios, and driveways to ensure no damage 

occurs. 

o All surfaces are to be protected from damage, and any damage that occurs to surface 

shall be repaired to equal or better than the existing. 

o Any shrubs, bushes, trees, flowers, or other ornamental, shade, or edible plants are to 

be protected from damage. If any plant must be removed for work it is to be saved, 

protected, and replanted in the same area it was removed from. If damage or death to a 

plant is unavoidable, the plant must be replaced with one of the same species of a 

similar size and growth as the plant which was removed in agreement with the 

homeowner. 

o Any mulch, landscaping stone, or weed barrier in a planter bed is to remain in place. Any 

barrier that must be removed for work it is to be saved, protected, and placed back in 

the same area it was removed from, or replaced with new barrier of the same material. 

o Any grass disturbed by excavations is to be replaced with sod which must be established 

within two (2) growing seasons. 

o The external discharge is to be televised to verify the size, condition, and tap connection 

of the pipe. 

• Sump Pump 

o Sump pump to be replaced with new Zoeller series 98 sump pump, and existing pump to 

be left with homeowner 

o Verify that the pump is set on a block. If pump is not on a block, install one. 

• Interior Discharge 

o Install 2”” PVC interior discharge piping and new 2” check valve from the new sump 

pump to the exterior of the home through hole cored through brick wall. 

• Exterior Discharge 

o The existing 1½” exterior discharge piping is to be replaced with 2” exterior discharge 

piping. 

o Sump pump air gap is to be removed and replaced with solid pipe connection. 

o A candy-cane style air gap is to be installed on discharge (see attached diagram of 

typical candy-cane style air gap). 

o Clean-out is to be raised to grade so that they are at grade. 
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